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Office of the Principal, Rajiv Gandhi Institute of Technology,
Kottayam

SHORT TENDER NOTICE

No. D1/3038/22/RIT Dated: 01.06.2022

e-tenders are invited for the supply of Concrete Pull off tester for the use of MT Lab -II in

Civil Engineering Department of Rajiv Gandhi Institute of Technology, Kottayam.

Sl.No Tender No Item

1
 D1/3038/22/RIT

  Concrete Pull off tester (Specifications

attached)

Page 1 of 3



D
ra

ft 
#2

 o
f F

ile
 D

1/
30

38
/2

2/
R

IT
 A

pp
ro

ve
d 

by
 P

rin
ci

pa
l o

n 
01

-J
un

-2
02

2 
08

:4
1 

P
M

 -
 P

ag
e 

2

 

Dr. Sathishkumar C 

Principal 

Cost of e-tender
:₹ 2655/- including GST₹
405/-

  

  

  

Last date and time of submission of e- tender :15/06/2022,  10 am

Date and time of opening of Technical Bid of e-tender

Date up to which rates are to be firm

:17/06/2022,   03 pm

:31/03/2023

    Total Estimated cost- ₹ 7,50,000/-

     Cost of tender form is acceptable only by on-line payment. As per condition the tenderer should
send along with his tender an agreement executed and signed in Kerala Stamp paper
worth Rs.220/- and Earnest money deposit ,1%(Minimum amount ₹ 1500/-) of the total cost of
articles tendered. Tenders without agreement, tender form and Earnest money deposit will be
rejected.

     While filing the BOQ care should be there as only gross amount will be consider for financial bid.
GST may be calculated on the total amount (column 13)and should be on par with government
approved rate.

Copy to College site , SF ,OC
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List of Required Items

                                   

Sl.
No.

Item with specification

 

Quantity

 

 

 

 

 

 

1.

 

 

 

 

 

 

1 No.
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